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9a. AMENDMENT OF SOLICITATION NO.

SP0600-99-D-0007

9b. DATED (SEE ITEM 11)

October 23, 1998

10a. MODIFICATION OF CONTRACT/ORDER NO.

10b. DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 [ X ]    The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers
[ ] is extended,   [ X ] is not extended

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods: (a) By completing Items 8 and 15, and returning _______ copies of the amendment;(b) By acknowledging receipt of this amendment on each
copy of the offer submitted; or(c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.
FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF
OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram
or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
 IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)
Mutual agreement of the Contracting parties

E. IMPORTANT:  Contractor [   ] is not, [ X ] is required to sign this document and return  __1___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.):

The changes set forth herein are incorporated into solicitation SP0600-99-R-0007.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
c 16A. NAME OF CONTRACTING OFFICER

JAMES M. BARNARD, LCDR, SC, USN
15B. NAME OF CONTRACTOR/OFFEROR

BY                                                                                
(Signature of person authorized to sign)

15C.DATE
SIGNED

16B. UNITED STATES OF AMERICA

BY                                                                        
 (Signature of Contracting Officer)

16C.DATE SIGNED
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Amendment 0002
1. The Schedule (Clause B1, SUPPLIES TO BE FURNISHED (INDEFINITE QUANTITY) (DESC SEP 1996)) is

altered as follows:

a. Page 1, increase the Total Estimated JP8 Quantity from 145,698,000 USG to 158,298,000 USG.

b. For Line Item 0104, DFSP ROTA, the estimated quantity is increased by 12,600,000 USG from
12,978,000 USG to 25,578,000 USG.  Change Note (A) to read “Product is required with FSII, CI, & SDA.”
Also add Note (C):  12,600,000 USG remains at DFSP ROTA.


